

[illegible]

Content Team Sub Total						0	£0.00	1167.5	£128,425.00
			Custom	Forms	URLs	Hours	Value	Hours	Additional
Digital - 301 redirects	Prepare & implement (up to 50 included)				1170	2	£220.00		
Digital - 301 redirects	Additional URLs (1 hour per additional 50)				1120	22.4	£2,464.00		
Digital - GA4	GA4 Base set-up					3	£330.00		
Digital - GA4	Set-up form goals and testing			10		5	£550.00		
Digital - Live Checks	Live checks					6.5	£715.00		
Digital - Live Checks	Search console checks 4 weeks after launch					4	£440.00		
Digital - CookieBot	GTM integration & cookie consent					0	£0.00		
Digital Sub Total						40.9	£4,499.00	0	£0.00
Project total						810	£115,837.15	634.4	£192,214.00
						Hours	Value	% Off	Inc Discount
		Project total - Required plus all optional extra				1444	£308,051.15	10	£277,246.04